DELAWARE DEPARTMENT OF TRANSPORTATION DATE
PAGE 003 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE : INTERSTATE BRIDGE MAINTENANCE, NORTH
CALL ORDER : 003 CONTRACT ID : T200907406.01 COUNTIES NEW CASTLE
LETTING DATE : 01/11/11 DISTRICT : N1
STATE/FEDERAL AID NO: ERRA-2009(24) CONTRACT TIME : 411 CALENDAR DAYS
CONTRACT DESCRIPTION : URBAN (5,000 POPULATION OR MORE) PROJECT (S) ERRA-2009 (24)
THIS PROJECT IS FUNDED UNDER THE AMERICAN RECOVERY AND
REINVESTMENT ACT OF 2009. FURTHER INFORMATION IS AVAILABLE
AT OUR WEBSITE; WWW.DELDOT.GOV.
THIS PROJECT INVOLVES THE REHABILITATION OF INTERSTATE
BRIDGES 1-792 AND 1-829. THIS WORK INCLUDES: REPLACING AND
CLEANING BEARINGS; REPLACING EXPANSION JOINTS; CLEANING AND
PAINTING STEEL GIRDERS; REPAIR SPALL AREAS IN THE DECK,
PARAPETS AND SUBSTRUCTURES; REMOVE TEMPORARY BARRIER,
UPGRADE PARAPET AND GUIDERAIL (ON 1-792).
SET-ASIDE
VENDOR RANKING Contract was awarded on 03/03/11 to vendor MUMFORD & MILLER CONCRETE, INC.
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 5,101,887.50 130.4466% 100.0000%
1 MUMFORD & MILLER CONCRETE, INC., 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709 S 3,911,092.25 100.0000% 76.6597%
2 EASTERN HIGHWAY SPECIALIST, INC., 920 N CHURCH ST, WILMINGTON, DE, 19801 $ 4,695,808.30 120.0639% 92.0406%
3 JJID INC, 100 JULIAN LANE, BEAR, DE, 19701 $ 4,844,327.01 123.8612% 94.9517%
4 GREGGO & FERRARA INC, 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720 $ 5,064,881.10 129.5004% 99.2747%
I( 0 ) I ( 1) I( 2 )
|ENGINEER'S ESTIMATE |MUMFORD & MILLER CONCRETE IN |EASTERN HIGHWAY SPEC INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 INTERSTATE BRIDGE MAINTENANCE, NORTH
| | |
0010 212000 74.000 CY | 25.00000 1850.00] 28.00000 2072.00]| 51.00000 3774.00
UNDERCUT EXCAVATION | | |
0020 302007 46.000 cCY | 50.00000 2300.00]| 55.00000 2530.00] 121.00000 5566.00
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0030 401663 2.000 TON | 1000.00000 2000.00]| 222.00000 444.00] 1100.00000 2200.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
0040 401711 70.000 TON | 100.00000 7000.00] 166.00000 11620.00] 162.00000 11340.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 76-22, (NON-CARBONATE | | |
STONE) | | |
0050 501012 31.000 sSY | 200.00000 6200.00| 316.00000 9796.00| 214.00000 6634.00
I | |

PORTLAND CEMENT CONCRETE PAVEMENT, 14"



CLEANING EXISTING STEEL STRUCTURES,

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 03/03/11
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : INTERSTATE BRIDGE MAINTENANCE, NORTH
CALL ORDER : 003 CONTRACT ID : T200907406.01 COUNTIES : NEW CASTLE
LETTING DATE : 01/11/11 DISTRICT : N1
SET-ASIDE
I( 0 ) I( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |MUMFORD & MILLER CONCRETE IN |EASTERN HIGHWAY SPEC INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B e
0060 501505 6650.000 sSY | 2.50000 16625.00]| 3.20000 21280.00]| 3.10000 20615.00
DIAMOND GROOVING P.C.C. PAVEMENT | |
0070 601502 LUMP | 200000.00000 200000.00| 142200.00000 142200.00] 234000.00000 234000.00
TEMPORARY PROTECTIVE SHIELD | | |
0080 602543 46.000 cCY | 575.00000 26450.00| 825.00000 37950.00] 806.00000 37076.00
FURNISHING LATEX CONCRETE | | |
0090 602544 1092.000 sY | 150.00000 163800.00]| 38.50000 42042.00]| 45.00000 49140.00
CONSTRUCTING LATEX CONCRETE OVERLAY | | |
0100 602574 175.000 SF | 125.00000 21875.00] 36.00000 6300.00| 45.00000 7875.00
DECK REPAIR, 1/4" TO 1" DEPTH | | |
0110 602575 175.000 SF | 125.00000 21875.00] 67.00000 11725.00] 65.00000 11375.00
DECK REPAIR, 1" TO 3" DEPTH | | |
0120 602576 175.000 SF | 200.00000 35000.00 100.00000 17500.00] 120.00000 21000.00
DECK REPAIR, 3" TO < FULL DEPTH | |
0130 602577 60.000 SF | 200.00000 12000.00] 108.00000 6480.00| 120.00000 7200.00
DECK REPAIR, FULL DEPTH | | |
0140 602579 955.000 EACH | 25.00000 23875.00] 16.00000 15280.00] 13.50000 12892.50
DRILLING HOLES AND INSTALLING DOWELS | | |
0150 602580 515.000 CYy | 1200.00000 618000.00 | 485.00000 249775.00 | 650.00000 334750.00
PARTIAL REMOVAL OF P.C.C. MASONRY | |
0160 602586 57.000 CF | 500.00000 28500.00] 451.00000 25707.00] 384.00000 21888.00
REHABILITATION OF CONCRETE STRUCTURE | | |
0170 602595 231.000 SYIN | 225.00000 51975.00| 233.00000 53823.00]| 225.00000 51975.00
PNEUMATICALLY PLACED CONCRETE | | |
0180 602611 173.000 LF | 75.00000 12975.00]| 48.50000 8390.50]| 65.00000 11245.00
REPAIR OF CONCRETE STRUCTURES BY EPOXY | | |
INJECTION | | |
0190 602733 1548.000 SYIN | 135.00000 208980.00| 93.00000 143964.00| 90.00000 139320.00
THIN POLYMER OVERLAY | | |
0200 605511 304.000 LF | 400.00000 121600.00]| 347.00000 105488.00| 314.00000 95456.00
PREFABRICATED EXPANSION JOINT SYSTEM, 3 | | |
0210 605522 LUMP | 660000.00000 660000.00| 215000.00000 215000.00] 186000.00000 186000.00
URETHANE PAINT SYSTEM, EXISTING STEEL | | |
0220 605528 LUMP | 35000.00000 35000.00] 40850.00000 40850.00]| 91000.00000 91000.00
UTILITY SUPPORT | |
0230 605533 LUMP | 240000.00000 240000.00] 973000.00000 973000.00] 987000.00000 987000.00
I I I
I I I

HAZARDOUS BASE, (L.S.)
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : INTERSTATE BRIDGE MAINTENANCE, NORTH
CALL ORDER : 003 CONTRACT ID : T200907406.01 COUNTIES : NEW CASTLE
LETTING DATE : 01/11/11 DISTRICT : N1
SET-ASIDE
(0 ) I( 1) I( 2 )
ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |EASTERN HIGHWAY SPEC INC

LINE NO / ITEM CODE / ALT |

GUARDRAIL END TREATMENT ATTENUATOR, TYPE
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|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
—————————————————————————————————————————— o
0240 605582 4.000 EACH | 400.00000 1600.00]| 465.00000 1860.00]|
CLEANING BRIDGE SCUPPER | | |
0250 605601 60.000 EACH | 10000.00000 600000.00] 3475.00000 208500.00]
REPLACING BRIDGE BEARING |
0260 605607 LUMP | 40000.00000 40000.00| 169200.00000 169200.00]
JACKING BRIDGE | | |
0270 605636 6.000 EACH | 500.00000 3000.00] 475.00000 2850.00
CLEAN AND LUBRICATE BRIDGE BEARINGS | | |
0280 605680 33.000 LF | 150.00000 4950.00]| 385.00000 12705.00
BRIDGE DRAINAGE SYSTEM, RIGID PIPE | | |
0290 605681 3.000 EACH | 1200.00000 3600.00] 1220.00000 3660.00
BRIDGE DRAINAGE SYSTEM, FITTINGS | | |
0300 607000 52.000 cCY | 700.00000 36400.00] 485.00000 25220.00
REMOVAL OF EXISTING MASONRY | | |
0310 701010 80.000 LF | 25.00000 2000.00] 34.00000 2720.00]
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
0320 705001 535.000 SF | 6.00000 3210.00] 6.00000 3210.00]
P.C.C. SIDEWALK, 4" | | |
0330 720050 1300.000 LF | 22.00000 28600.00| 20.00000 26000.00]|
GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1 | | |
0340 720051 130.000 LF | 30.00000 3900.00] 28.50000 3705.00]
GALVANIZED STEEL BEAM GUARDRAIL, TYPE 2 | | |
0350 720506 2110.000 LF | 8.00000 16880.00 | 4.00000 8440.00]
RELOCATING PORTABLE P.C.C. SAFETY | | |
BARRIER | | |
0360 720532 12.000 EACH | 1200.00000 14400.00 | 990.00000 11880.00 |
INSTALL PORTABLE IMPACT ATTENUATOR | | |
0370 720534 8.000 EACH | 8000.00000 64000.00 | 4900.00000 39200.00]
FURNISH PORTABLE IMPACT ATTENUATOR | | |
0380 720539 4.000 EACH | 1500.00000 6000.00] 700.00000 2800.00
RELOCATE PORTABLE IMPACT ATTENUATOR | | |
0390 720552 55.000 EACH | 20.00000 1100.00]| 18.00000 990.00]
REFLECTOR PANELS | | |
0400 720567 1655.000 LF | 30.00000 49650.00| 13.00000 21515.00]
FURNISH AND MAINTAIN PORTABLE P.C.C. | | |
SAFETY BARRIER | | |
0410 720585 1.000 EACH | 3000.00000 3000.00] 2650.00000 2650.00]
| |
| |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 03/03/11
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : INTERSTATE BRIDGE MAINTENANCE, NORTH
CALL ORDER  : 003 CONTRACT ID : T200907406.01 COUNTIES : NEW CASTLE
LETTING DATE : 01/11/11 DISTRICT N1
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |EASTERN HIGHWAY SPEC INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0420 720625 565.000 LF | 100.00000 56500.00 | 136.00000 76840.00] 85.00000 48025.00
PORTABLE TEMPORARY MOVEABLE BARRIER | | |
WALL SYSTEM | |
0430 720634 LUMP | 7500.00000 7500.00| 1750.00000 1750.00] 1700.00000 1700.00
COMPOSITE OFFSET BLOCKS | | |
0440 725001 2.000 EACH | 500.00000 1000.00]| 995.00000 1990.00]| 966.00000 1932.00
GUARDRAIL TO BARRIER CONNECTION (EXIT | | |
TYPE) | | |
0450 725002 2.000 EACH | 2000.00000 4000.00] 2400.00000 4800.00]| 2300.00000 4600.00
GUARDRAIL TO BARRIER CONNECTION, | |
APPROACH TYPE 1 | |
0460 727014 360.000 LF | 5.00000 1800.00]| 3.50000 1260.00]| 6.80000 2448.00
CONSTRUCTION SAFETY FENCE | | |
0470 743003 525.000 EADY | 25.00000 13125.00] 17.50000 9187.50]| 19.00000 9975.00
ARROWPANELS, TYPE C | |
0480 743004 545.000 EADY | 90.00000 49050.00 | 72.00000 39240.00] 70.00000 38150.00
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0490 743005 275.000 EADY | 65.00000 17875.00]| 35.00000 9625.00] 56.50000 15537.50
FURNISH AND MAINTAIN PORTABLE LIGHT | |
ASSEMBLY | | |
0500 743006 26330.000 EADY | 1.00000 26330.00] 0.15000 3949.50] 0.14000 3686.20
PLASTIC DRUMS [ [
0510 743007 1955.000 HOUR | 75.00000 146625.00] 75.00000 146625.00] 75.00000 146625.00
TRAFFIC OFFICERS [ [
0520 743056 1000.000 HOUR | 41.67000 41670.00 | 41.67000 41670.00 | 41.67000 41670.00
FLAGGER, NEW CASTLE COUNTY, FEDERAL | | |
0530 743065 250.000 HOUR | 60.42000 15105.00] 60.42000 15105.00] 60.42000 15105.00
FLAGGER, NEW CASTLE COUNTY, FEDERAL, | | |
OVERTIME | | |
0540 743501 2660.000 EADY | 1.00000 2660.00] 1.00000 2660.00] 0.90000 2394.00
WARNING LIGHTS , TYPE B | | |
0550 743504 150.000 EACH | 110.00000 16500.00] 135.00000 20250.00] 133.00000 19950.00
WARNING SIGNS | |
0560 743507 1880.000 LFDY | 2.00000 3760.00] 0.30000 564.00] 0.28000 526.40
TEMPORARY BARRICADE, TYPE III | | |
0570 743525 1550.000 EADY | 3.50000 5425.00] 2.60000 4030.00] 3.10000 4805.00
| | |

TEMPORARY WARNING SIGNS



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE
PAGE

03/03/11
003 -5

FINAL
CONTRACT TITLE : INTERSTATE BRIDGE MAINTENANCE, NORTH
CALL ORDER : 003 CONTRACT ID : T200907406.01 COUNTIES : NEW CASTLE
LETTING DATE : 01/11/11 DISTRICT : N1
SET-ASIDE
I ( 0 ) I ( 1 I( 2 )
|ENGINEER'S ESTIMATE |MUMFORD & MILLER CONCRETE IN |EASTERN HIGHWAY SPEC INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0580 743537 200.000 EADY | 125.00000 25000.00] 90.00000 18000.00] 136.00000 27200.00
FURNISH AND MAINTAIN TRUCK-MOUNTED | |
ATTENUATOR, TYPE II | |
0590 748015 39.000 SF | 10.00000 390.00] 32.00000 1248.00]| 31.00000 1209.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | |
0600 748507 7200.000 LF | 1.00000 7200.00| 0.75000 5400.00] 0.72000 5184.00
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, 6" | |
0610 748525 3910.000 LF | 2.00000 7820.00| 1.85000 7233.50] 1.80000 7038.00
TEMPORARY MARKINGS, TAPE, 4" | | |
0620 748526 6960.000 LF | 3.00000 20880.00] 2.55000 17748.00 | 2.50000 17400.00
TEMPORARY MARKINGS, TAPE, 6" | | |
0630 748527 45.000 SF | 20.00000 900.00]| 5.25000 236.25] 5.10000 229.50
TEMPORARY MARKINGS, TAPE, WORDS/SYMBOLS | | |
0640 748530 4915.000 SF | 2.00000 9830.00| 1.90000 9338.50] 1.90000 9338.50
REMOVAL OF PAVEMENT STRIPING | | |
0650 748538 1800.000 LF | 1.50000 2700.00] 1.40000 2520.00] 1.40000 2520.00
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, BLACK, 10" | | |
0660 748547 900.000 LF | 6.00000 5400.00] 5.35000 4815.00] 5.20000 4680.00
RETROREFLECTIVE PREFORMED PATTERNED | |
CONTRAST MARKINGS, 9" | |
0670 748652 35.000 EACH | 20.00000 700.00] 17.50000 612.50] 17.00000 595.00
REPLACEMENT OF RAISED PAVEMENT MARKER | | |
LENSES, WHITE/RED | |
0680 749687 6.000 EACH | 70.00000 420.00] 76.00000 456.00| 226.00000 1356.00
INSTALLATION OR REMOVAL OF TRAFFIC | |
SIGN(S) ON SINGLE SIGN POST | | |
0690 758000 64.000 SY | 25.00000 1600.00]| 16.00000 1024.00]| 28.50000 1824.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | I
0700 759501 16.000 EAMO | 5000.00000 80000.00] 3300.00000 52800.00] 2900.00000 46400.00
FIELD OFFICE, SPECIAL | | |
0710 760001 1908.000 SYIN | 20.00000 38160.00] 5.25000 10017.00] 5.70000 10875.60
PAVEMENT - MILLING CONCRETE | | |
0720 760507 1057.000 SYIN | 2.50000 2642.50] 8.00000 8456.00 | 8.30000 8773.10
| |

PROFILE MILLING, HOT-MIX



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 03/03/11
PAGE : 003 -6
TABULATION OF BIDS
FINAL
CONTRACT TITLE : INTERSTATE BRIDGE MAINTENANCE, NORTH
CALL ORDER  : 003 CONTRACT ID : T200907406.01 COUNTIES : NEW CASTLE
LETTING DATE : 01/11/11 DISTRICT ;N1
SET-ASIDE
I ( 0 ) | ( 1 ) | ( 2 )
|ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |EASTERN HIGHWAY SPEC INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0730 763000 LUMP | 375000.00000 375000.00| 95500.00000 95500.00| 225000.00000 225000.00
INITIAL EXPENSE | | |
0740 763500 LUMP | 50000.00000 50000.00]| 95300.00000 95300.00] 71000.00000 71000.00
MAINTENANCE OF TRAFFIC | | [
0750 763501 LUMP | 50000.00000 50000.00]| 8950.00000 8950.00 | 4700.00000 4700.00
CONSTRUCTION ENGINEERING | [ [
0760 763508 LUMP | 10000.00000 10000.00]| 500.00000 500.00| 1700.00000 1700.00
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN | [ [
0770 763509 14.000 EAMO | 500.00000 7000.00 | 50.00000 700.00] 396.00000 5544.00
CPM SCHEDULE UPDATES AND/OR REVISED | [ [
UPDATES [ [ |
SECTION TOTALS [ $ 4,504,737.50] $ 3,410,722.25] $ 4,039,923.30
—————————————————————————————————————————— B e St T
SECTION 0002  FIXED QUANTITY
| | |
0780 602001 12.000 CcY | 650.00000 7800.00 | 2130.00000 25560.00] 3900.00000 46800.00
PORTLAND CEMENT CONCRETE MASONRY, CLASS | | |
A | | |
0790 602009 189.000 CY | 500.00000 94500.00] 460.00000 86940.00] 475.00000 89775.00
PORTLAND CEMENT CONCRETE MASONRY, | | [
APPROACH SLAB, CLASS A [ [ [
0800 602013 267.000 CY | 750.00000 200250.00| 555.00000 148185.00] 739.00000 197313.00
PORTLAND CEMENT CONCRETE MASONRY, [ | |
SUPERSTRUCTURE, CLASS D | | |
0810 602017 111.000 CY | 850.00000 94350.00]| 910.00000 101010.00] 987.00000 109557.00
PORTLAND CEMENT CONCRETE MASONRY, | | |
PARAPET, CLASS A | | |
0820 603500 300.000 LB | 10.00000 3000.00] 2.00000 600.00| 6.80000 2040.00
REPLACING BAR REINFORCEMENT | | |
0830 604000 131500.000 LB | 1.50000 197250.00] 1.05000 138075.00] 1.60000 210400.00
BAR REINFORCEMENT, EPOXY COATED | [ |
SECTION TOTALS | $ 597,150.00| $ 500,370.00| $ 655,885.00
—————————————————————————————————————————— B e e e et
CONTRACT TOTALS [ $ 5,101,887.50] $ 3,911,092.25] $ 4,695,808.30
DBE GOALS | 11 | 11 | 11 s
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TABULATION OF BIDS

PNEUMATICALLY PLACED CONCRETE

FINAL
CONTRACT TITLE : INTERSTATE BRIDGE MAINTENANCE, NORTH
CALL ORDER  : 003 CONTRACT ID : T200907406.01 COUNTIES : NEW CASTLE
LETTING DATE : 01/11/11 DISTRICT : N1
SET-ASIDE
I ( 3 ) I ( 4 ) I ( )
|JJID INC |GREGGO & FERRARA INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001  INTERSTATE BRIDGE MAINTENANCE, NORTH
| | |
0010 212000 74.000 CY | 40.50000 2997.00] 18.00000 1332.00]
UNDERCUT EXCAVATION | | |
0020 302007 46.000 CY | 80.65000 3709.90] 130.00000 5980.00]
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0030 401663 2.000 TON | 353.39000 706.78] 140.00000 280.00]
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | |
0040 401711 70.000 TON | 199.69000 13978.30| 130.00000 9100.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 76-22, (NON-CARBONATE | | |
STONE) | | |
0050 501012 31.000 SY | 162.62000 5041.22] 240.00000 7440.00]|
PORTLAND CEMENT CONCRETE PAVEMENT, 14" | | |
0060 501505 6650.000 SY | 8.95000 59517.50| 4.00000 26600.00
DIAMOND GROOVING P.C.C. PAVEMENT | |
0070 601502 LUMP | 280600.00000 280600.00] 190000.00000 190000.00
TEMPORARY PROTECTIVE SHIELD | | |
0080 602543 46.000 CY | 684.89000 31504.94] 620.00000 28520.00
FURNISHING LATEX CONCRETE | | |
0090 602544 1092.000 SY | 56.79000 62014.68| 50.00000 54600.00
CONSTRUCTING LATEX CONCRETE OVERLAY | | |
0100 602574 175.000 SF | 54.04000 9457.00] 31.00000 5425.00
DECK REPAIR, 1/4" TO 1" DEPTH | | |
0110 602575 175.000 SF | 89.70000 15697.50| 55.00000 9625.00
DECK REPAIR, 1" TO 3" DEPTH | | |
0120 602576 175.000 SF | 118.41000 20721.75] 72.00000 12600.00 |
DECK REPAIR, 3" TO < FULL DEPTH | | |
0130 602577 60.000 SF | 129.93000 7795.80]| 130.00000 7800.00
DECK REPAIR, FULL DEPTH | | |
0140 602579 955.000 EACH | 44.19000 42201.45] 23.00000 21965.00
DRILLING HOLES AND INSTALLING DOWELS | | |
0150 602580 515.000 CY | 1183.34000 609420.10] 830.00000 427450.00
PARTIAL REMOVAL OF P.C.C. MASONRY | |
0160 602586 57.000 CF | 346.86000 19771.02] 400.00000 22800.00
REHABILITATION OF CONCRETE STRUCTURE | | |
0170 602595 231.000 SYIN | 210.48000 48620.88| 210.00000 48510.00]
| | |



RELOCATING PORTABLE P.C.C.
BARRIER

SAFETY
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TABULATION OF BIDS
FINAL
CONTRACT TITLE INTERSTATE BRIDGE MAINTENANCE, NORTH
CALL ORDER : 003 CONTRACT ID : T200907406.01 COUNTIES : NEW CASTLE
LETTING DATE 01/11/11 DISTRICT N1
SET-ASIDE
I ( 3 ) I ( 4 ) | )
|JJID INC |GREGGO & FERRARA INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0180 602611 173.000 LF | 71.56000 12379.88] 71.00000 12283.00]
REPAIR OF CONCRETE STRUCTURES BY EPOXY | | |
INJECTION | | |
0190 602733 1548.000 SYIN | 91.34000 141394.32] 130.00000 201240.00]
THIN POLYMER OVERLAY | | |
0200 605511 304.000 LF | 397.00000 120688.00] 300.00000 91200.00 |
PREFABRICATED EXPANSION JOINT SYSTEM, 3 | | |
0210 605522 LUMP | 403077.59000 403077.59] 191000.00000 191000.00]
URETHANE PAINT SYSTEM, EXISTING STEEL | | |
0220 605528 LUMP | 72016.13000 72016.13| 78000.00000 78000.00 |
UTILITY SUPPORT | | |
0230 605533 LUMP | 703000.00000 703000.00] 990000.00000 990000.00]
CLEANING EXISTING STEEL STRUCTURES, | | |
HAZARDOUS BASE, (L.S.) | | |
0240 605582 4.000 EACH | 432.70000 1730.80] 450.00000 1800.00]
CLEANING BRIDGE SCUPPER | | |
0250 605601 60.000 EACH | 3359.34000 201560.40] 5200.00000 312000.00]
REPLACING BRIDGE BEARING | | |
0260 605607 LUMP | 115962.80000 115962.80| 320000.00000 320000.00]
JACKING BRIDGE | | |
0270 605636 6.000 EACH | 508.28000 3049.68| 420.00000 2520.00]|
CLEAN AND LUBRICATE BRIDGE BEARINGS | | |
0280 605680 33.000 LF | 261.23000 8620.59 270.00000 8910.00 |
BRIDGE DRAINAGE SYSTEM, RIGID PIPE | | |
0290 605681 3.000 EACH | 3682.17000 11046.51] 2200.00000 6600.00|
BRIDGE DRAINAGE SYSTEM, FITTINGS | | |
0300 607000 52.000 CY | 341.51000 17758.52] 140.00000 7280.00 |
REMOVAL OF EXISTING MASONRY | | |
0310 701010 80.000 LF | 28.03000 2242.40] 50.00000 4000.00]
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
0320 705001 535.000 SF | 13.65000 7302.75]| 8.00000 4280.00 |
P.C.C. SIDEWALK, 4" | | |
0330 720050 1300.000 LF | 20.00000 26000.00] 18.00000 23400.00]|
GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1 | | |
0340 720051 130.000 LF | 37.89000 4925.70] 26.00000 3380.00]
GALVANIZED STEEL BEAM GUARDRAIL, TYPE 2 | | |
0350 720506 2110.000 LF | 21.41000 45175.10] 24.00000 50640.00 |
| | |
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 03/03/11
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : INTERSTATE BRIDGE MAINTENANCE, NORTH
CALL ORDER : 003 CONTRACT ID : T200907406.01 COUNTIES : NEW CASTLE
LETTING DATE : 01/11/11 DISTRICT : N1
SET-ASIDE
I ( 3 ) I ( 4 | )
|JJID INC |GREGGO & FERRARA INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0360 720532 12.000 EACH | 1052.42000 12629.04] 1200.00000 14400.00]
INSTALL PORTABLE IMPACT ATTENUATOR | | |
0370 720534 8.000 EACH | 4446.48000 35571.84] 4600.00000 36800.00]|
FURNISH PORTABLE IMPACT ATTENUATOR | | |
0380 720539 4.000 EACH | 1578.63000 6314.52] 1700.00000 6800.00]
RELOCATE PORTABLE IMPACT ATTENUATOR | | |
0390 720552 55.000 EACH | 18.42000 1013.10] 20.00000 1100.00]
REFLECTOR PANELS | | |
0400 720567 1655.000 LF | 28.35000 46919.25] 30.00000 49650.00]
FURNISH AND MAINTAIN PORTABLE P.C.C. | | |
SAFETY BARRIER | | |
0410 720585 1.000 EACH | 2631.05000 2631.05]| 2400.00000 2400.00]|
GUARDRAIL END TREATMENT ATTENUATOR, TYPE | | |
1 | | |
0420 720625 565.000 LF | 153.44000 86693.60 | 180.00000 101700.00]
PORTABLE TEMPORARY MOVEABLE BARRIER | | |
WALL SYSTEM | | |
0430 720634 LUMP | 1578.63000 1578.63] 2000.00000 2000.00]|
COMPOSITE OFFSET BLOCKS | | |
0440 725001 2.000 EACH | 599.88000 1199.76] 900.00000 1800.00]
GUARDRAIL TO BARRIER CONNECTION (EXIT | | |
TYPE) | | |
0450 725002 2.000 EACH | 2315.33000 4630.66 | 2200.00000 4400.00]
GUARDRAIL TO BARRIER CONNECTION, | | |
APPROACH TYPE 1 | | |
0460 727014 360.000 LF | 3.68000 1324.80] 2.00000 720.00]
CONSTRUCTION SAFETY FENCE | | |
0470 743003 525.000 EADY | 15.79000 8289.75]| 80.00000 42000.00 |
ARROWPANELS, TYPE C | | |
0480 743004 545.000 EADY | 78.93000 43016.85] 99.00000 53955.00]
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0490 743005 275.000 EADY | 41.49000 11409.75] 27.00000 7425.00 |
FURNISH AND MAINTAIN PORTABLE LIGHT | | |
ASSEMBLY | | |
0500 743006 26330.000 EADY | 1.65000 43444.50 | 0.64000 16851.20
PLASTIC DRUMS | | |
0510 743007 1955.000 HOUR | 75.00000 146625.00 | 75.00000 146625.00 |
| | |

TRAFFIC OFFICERS
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TABULATION OF BIDS

REPLACEMENT OF RAISED PAVEMENT MARKER
LENSES, WHITE/RED

FINAL
CONTRACT TITLE : INTERSTATE BRIDGE MAINTENANCE, NORTH
CALL ORDER : 003 CONTRACT ID : T200907406.01 COUNTIES : NEW CASTLE
LETTING DATE : 01/11/11 DISTRICT : N1
SET-ASIDE
I ( 3 ) I ( 4 ) I ( )
|JJID INC | GREGGO & FERRARA INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0520 743056 1000.000 HOUR | 41.67000 41670.00 | 41.67000 41670.00 ]
FLAGGER, NEW CASTLE COUNTY, FEDERAL | | |
0530 743065 250.000 HOUR | 60.42000 15105.00] 60.42000 15105.00]
FLAGGER, NEW CASTLE COUNTY, FEDERAL, | | |
OVERTIME | | |
0540 743501 2660.000 EADY | 0.79000 2101.40] 1.80000 4788.00]
WARNING LIGHTS , TYPE B | | |
0550 743504 150.000 EACH | 142.08000 21312.00] 230.00000 34500.00]
WARNING SIGNS | | |
0560 743507 1880.000 LFDY | 0.26000 488.80]| 1.30000 2444.00]|
TEMPORARY BARRICADE, TYPE III | | |
0570 743525 1550.000 EADY | 2.37000 3673.50] 4.60000 7130.00]
TEMPORARY WARNING SIGNS | | |
0580 743537 200.000 EADY | 78.93000 15786.00 | 230.00000 46000.00 |
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE II | | |
0590 748015 39.000 SF | 10.52000 410.28]| 4.60000 179.40]|
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0600 748507 7200.000 LF | 0.53000 3816.00] 0.72000 5184.00]
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 6" | | |
0610 748525 3910.000 LF | 2.63000 10283.30] 1.90000 7429.00 |
TEMPORARY MARKINGS, TAPE, 4" | | |
0620 748526 6960.000 LF | 3.68000 25612.80] 2.50000 17400.00 |
TEMPORARY MARKINGS, TAPE, 6" | | |
0630 748527 45.000 SF | 21.05000 947.25]| 5.10000 229.50]
TEMPORARY MARKINGS, TAPE, WORDS/SYMBOLS | | |
0640 748530 4915.000 SF | 1.58000 7765.70 | 2.00000 9830.00]
REMOVAL OF PAVEMENT STRIPING | | |
0650 748538 1800.000 LF | 0.42000 756.00] 1.40000 2520.00]
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, BLACK, 10" | | |
0660 748547 900.000 LF | 2.63000 2367.00] 5.20000 4680.00]
RETROREFLECTIVE PREFORMED PATTERNED | | |
CONTRAST MARKINGS, 9" | | |
0670 748652 35.000 EACH | 10.52000 368.20] 17.00000 595.00]|
| | |
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

CONTRACT TITLE : INTERSTATE BRIDGE MAINTENANCE, NORTH

CALL ORDER : 003
LETTING DATE : 01/11/11

SET-ASIDE

CONTRACT ID : T200907406.01
DISTRICT : N1

DATE : 03/03/11
PAGE : 003 -11

COUNTIES : NEW CASTLE

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0680 749687 6.000 EACH
INSTALLATION OR REMOVAL OF TRAFFIC
SIGN(S) ON SINGLE SIGN POST

0690 758000 64.000 sY
REMOVAL OF EXISTING PORTLAND
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,
ETC.

0700 759501 16.000 EAMO
FIELD OFFICE, SPECIAL

0710 760001 1908.000 SYIN
PAVEMENT - MILLING CONCRETE

0720 760507 1057.000 SYIN
PROFILE MILLING, HOT-MIX

0730 763000 LUMP
INITIAL EXPENSE

0740 763500 LUMP
MAINTENANCE OF TRAFFIC

0750 763501 LUMP
CONSTRUCTION ENGINEERING

0760 763508 LUMP
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN

0770 763509 14.000 EAMO

CPM SCHEDULE UPDATES AND/OR REVISED
UPDATES
SECTION TOTALS

SECTION 0002 FIXED QUANTITY

0780 602001 12.000 cv
PORTLAND CEMENT CONCRETE MASONRY, CLASS
A

0790 602009 189.000 cCY
PORTLAND CEMENT CONCRETE MASONRY,
APPROACH SLAB, CLASS A

0800 602013 267.000 cCY
PORTLAND CEMENT CONCRETE MASONRY,
SUPERSTRUCTURE, CLASS D

UNIT PRICE AMOUNT

3 ) I( 4 \
ID INC | GREGGO & FERRARA INC |
| |
UNIT PRICE AMOUNT | UNIT PRICE AMOUNT |
,,,,,,,,,,,,,,,,,,,,,,,,,,,,, o
131.55000 789.30] 99.00000 594.00|
| |
| |
37.84000 2421.76| 24.00000 1536.00
| |
| |
| |
2617.06000 41872.96 | 5500.00000 88000.00]
| |
18.42000 35145.36| 12.00000 22896.00|
| |
11.03000 11658.71]| 5.00000 5285.00|
| |
189000.00000 189000.00] 160000.00000 160000.00]|
| |
113000.00000 113000.00] 75000.00000 75000.00]
| |
17300.00000 17300.00| 110000.00000 110000.00
| |
22600.00000 22600.00] 16000.00000 16000.00
| |
655.00000 9170.00] 570.00000 7980.00
| |
| |
S 4,180,400.41| S 4,364,161.10]
———————————————————————————— B it
| |
3345.05000 40140.60]| 900.00000 10800.00]
| |
| |
470.00000 88830.00]| 530.00000 100170.00]|
| |
| I
835.00000 222945.00 900.00000 240300.00|
| |
I I



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE
PAGE : 003 -12

FINAL
CONTRACT TITLE : INTERSTATE BRIDGE MAINTENANCE, NORTH
CALL ORDER : 003 CONTRACT ID : T200907406.01 COUNTIES : NEW CASTLE
LETTING DATE : 01/11/11 DISTRICT : N1
SET-ASIDE
I ( 3 ) I ( 4 ) I( )
|JJID INC |GREGGO & FERRARA INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt ettty S s
0810 602017 111.000 CY | 1386.00000 153846.00 | 1500.00000 166500.00 |
|

PORTLAND CEMENT CONCRETE MASONRY,
PARAPET, CLASS A



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 03/03/11
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TABULATION OF BIDS

FINAL
CONTRACT TITLE : INTERSTATE BRIDGE MAINTENANCE, NORTH
CALL ORDER  : 003 CONTRACT ID : T200907406.01 COUNTIES : NEW CASTLE
LETTING DATE : 01/11/11 DISTRICT ;N1
SET-ASIDE
I ( 3 ) I ( 4 ) I ( )
|JJID INC |GREGGO & FERRARA INC |
LINE NO / ITEM CODE / ALT | [ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— B e S et et e
0820 603500 300.000 LB | 5.60000 1680.00] 40.00000 12000.00]
REPLACING BAR REINFORCEMENT [ [ [
0830 604000 131500.000 LB | 1.19000 156485.00 | 1.30000 170950.00|
BAR REINFORCEMENT, EPOXY COATED | | [
SECTION TOTALS [ $ 663,926.60] $ 700, 720.00]| $
—————————————————————————————————————————— B e S et e
CONTRACT TOTALS [ $ 4,844,327.01] $ 5,064,881.10] $
DBE GOALS | 11 3| 11 3| $




